


Republic of the Philippines
Municipality of Malvar
President Laurel Highway, San Pioquinto, Malvar, Batangas
Tel. Phone Number 043-406-0331
malvarbac@yahoo.com


RESULT OF BIDDING FOR THE FIRST QUARTER
February 20, 2013

1. Improvement of Classroom San Pedro E/S	T. SOLOMON CONSTRUCTION 663,149.61
2. Construction of 1CL San Fernando Primary School	T. SOLOMON CONSTRUCTION 872,783.71
3. Improvement of Industrial Building MAMES San Andres	NP PEREZ BUILDER 406,519.17
4. Concreting of Parking with Drainage System	NP PEREZ BUILDER 991,071.38
5. Construction of Street Lights San Isidro	NP PEREZ BUILDER 347,665.92
6. Renovation and Improvement of Multi-Purpose Hall San Pedro II	NP PEREZ BUILDER 406,153.23

Prepared by:


JEANETTE V. TUIZA
BAC Secretariat – Head

Approved:



MR. IRENEO V. AGUILERA
BAC Chairman

Republic of the Philippines
Municipality of Malvar
President Laurel Highway, San Pioquinto, Malvar, Batangas
Tel. Phone Number 043-406-0331
malvarbac@yahoo.com


RESULT OF BIDDING FOR THE FIRST QUARTER
March 18, 2013

- | | |
|---|---|
| 1. Purchase and Delivery of Fertilizer for Rice, Corn and Vegetable Farmers | MERHAN TRADING
498,750.00 |
| 2. Improvement of Cultural Center to be used as Evacuation Center | NP PEREZ BUILDER
397,023.85 |
| 3. Repair and Maintenance of Evacuation Center | NP PEREZ BUILDER
395,893.96 |
| 4. Purchase and Delivery of Materials for the Construction of Pathways at San Pedro I | NEW TANAUAN LUMBER &
CONSTRUCTION SUPPLY
214,168.80 |
| 5. Purchase and Delivery of Materials for the Improvement of San Joaquin Day Care Center | NEW TANAUAN LUMBER &
CONSTRUCTION SUPPLY
177,636.40 |
| 6. Purchase and Delivery of Materials for the Improvement of Health Center at Luta Norte | NEW TANAUAN LUMBER &
CONSTRUCTION SUPPLY
113,594.20 |
| 7. Purchase and Delivery of Materials for the Extension of Multi-Purpose Hall (Engineering Office) | NEW TANAUAN LUMBER &
CONSTRUCTION SUPPLY
164,810.00 |
| 8. Purchase and Delivery of Materials for the Construction and Rehabilitation of Various Pathways at Santiago | NEW TANAUAN LUMBER &
CONSTRUCTION SUPPLY
148,281.30 |

Prepared by:


JEANETTE V. TUIZA
BAC Secretariat – Head

Approved:


MR. IRENEO V. AGUILERA
BAC Chairman

